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&sﬁ" 9"‘413:’ United State§ Environmental 1. EPA IAG Identification Number 4. Funding Location by Region
, o ; Protection Agency DW-96-94209801 - 0 - EPA R2
Ny % Washington, DC 20460
< Interagency Agreement |2.Other Agency IAG ID Number 8. Program Office
L d(‘j Abbreviation
Amendment 3. Type of Action Region 2
Part 1 - General Information | - . New
6. Name and Address of EPA Organization 7. Name and Address of Other Agency
US Environmental Protection Agency Corps of Engineers-Omaha District HTRW CX
Emergency and Remedial Response Division 12565 West Cemoad
. 290 Broadway Omaha, NE 68144-3869
New York, NY 10007-1866 .
DUNS: 029128894 DUNS: DOD9623AC

8. Project Title and Description
Cornell Dubilier Electronics, QU2 (facility buildings), Remediat Action .

Remedial Action activities at the Cornell Dubilier Electronics, OU2 (facility buildings) Superfund Site; South Plainfield, New Jersey

9. EPA Project Officer (Name, Address, Phone Number)
Shaheer Alvi '
U.S. Environmental Protection Agency -

10. Other Agency Project Officer (Name, Address, Phone Number)
Marvene Seaman ‘
USACE, HTRW-CX

290 Broadway 12565 West Center Road
New York, NY 10007-1866 Omaha, NE 68144-3869
212-637-4324 402 697-2425

11. Project Period

12. Budget Period
09/30/2006 to 12/31/2009

09/30/2006 to 12/31/2009

13. Scope of Work

This agreement provides $5,805,730 to the U.S. Army Corps of Engineers-New York District for remedial action activities at the the Cornell Dubilier
Electronics, QU2 (facility buildings) Superfund Site (Site ID#:NJD981557879). This IAG utilizes the Direct Fund Cite/Revised Reimbursable methods for
costs, and funds are divided as follows:

Revised Reimbursable (in-house)  $2,087,688
Direct Fund Cite (contractor) $ 3,718,042
$5,805,730

See Attachment A for the Scope of Work and Attachment B for Special Conditions.

JPietro Mannino is the EPA Remedial Project Manager and he can be reached at (212) 637-4395.
EPA Grants Specialist for this IAG is John Owen 212-637-3415

14. Statutory Authority for Both Transfer of Funds and Project Activities
CERCLA (PL 96-510) & SARA (PL 99-499); Executive Order 12580 as amended

15. Other Agency Type
Federal Agency

Funds Previous Amount Amount This Action Amended Total
16. EPA Amount $5,805,730 $5,805,730
17. EPA In-Kind Amount ’ $0
18. Other Agency Amount $0
19. Other Agency In-Kind Amt. $0
20. Total Project Cost $5,805;730 $5,805,730
. 21. Fiscal
Site Name DCN FY Approp. Budget Org. PRC Object Site/Project Cost Org. Obligation
CORNEL HEOQ290 2006 TCD 2ADOR 302DD2C 2507 02GZRA02 C002 5,705,730
CORNEL HEOQ315 2006 T 2ADOR 302DD2C 25071 02GZRA02 Co002 100,000
‘ 5,805,730

EPA Form 1610-1 (Rev. 10-88). Previous editions are obsolete.
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Part li - Approved Budget EPA 1AG Identification Number
DW-96-94209801 - O
22. Budget Categories Itemization of Itemization of Total Project
This Action Estimated Cost to Date

(a) Personnel o $750,640] $750,640
(b) Fringe Benefits : $427,865 $427,865
(c) Travel $5,000 $5,000
(d) Equipment ’ $0 $0
(e) Supplies ' $0 $0
(f) Procurement / Assistance $3,718,042 ' $3,718,042
(g) Construction $0 ' $0
(h) Other $302,438 $302,438
(i) Total Direct Charges ’ $5,203,985 $5,203,985
(j) Indirect Costs: Rate 51.06% Base $1,178,505.00 $601,745 $601,745
(k) Total  (EPA Share 100.00 %) (Other Agency Share 0.00 %) ~ $5,805,730 $5,805,730

23. Is equipment authorized to be furnished by EPA or leased, purchased, or rented with EPA funds? (] vesX] No
(Identify all equipment costing $1,000 or more)

24. Are any of these funds being used on extramural agreements? (See Item 22f.) DZ] YesD No

Type of Extramural Agreement L] Grant L] Cooperative Agreement X Procurement
Contractor/Recipient Name (if known) Total Extramural Amount Under This Project Percent Funded by EPA (if known)
T8D 3718042 100

Total. $ 3,718,042.00

Part lil - Funding Methods and Billing Instructions

25. (Note: EPA Agency Location Code (ALC) - 68010727)

Request for repayment of actual costs must be itemized on SF 1080 and submitted to the Financial
Management Office, Cincinnati, OM 45268-7002:
X Repayment X Monthly. O Quarterly ] Upon Completion of Work
Only available for use by Federal agencies on working capital fund or with appropriate justification of need
(] Advance . for this type of payment method. Unexpended funds at completion of work will be returned to EPA.
Quarterly cost reports will be forwarded to the Financial Management Center, EPA, Cincinnati, OH
45268-7002. ’ )
_ Used to transfer obligational authority or transfer of function between Federal agencies. Must receive prior
[ Allocation Transfer-Out approval by the Office of Comptroller, Budget Division, Budget Formulation and Control Branch, EPA
Hdqtrs. Forward appropriate reports to the Financial Reports and Analysis Branch, Financial Management
Division, PM-226F, EPA, Washington, DC 20460.

X! Disbursement Agreement

26.
L] Reimbursement Agreement

L] Repayment

D Advance
D Allocation Transfer-In .
Funding Agency’s Treasury Symbol 68/20X8145 || One-Year - L] Two-Year < No-Year
Other Agency’s IAG Identification Number EPA Program Office Allowance Holder/Resp. Center No.
27 .
Other Agency's Billing Address {include ALC or Station Symbol Number) Other Agency's Billing Instructions and Frequency

= orm - ev. 1U-060). Frevious eaiions are obsoiete
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Part IV - Acceptance Conditions EPA Identification Number

DW-86-94209801 - 0

27. General Conditions

The other agency covenants and agrees that it will expeditiously initiate and complete the project for which funds
have been awarded under this agreement.

28. Special Conditions (Attach additional sheets if needed)

Part V - Offer and Acceptance .
Note: 1) For Disbursement actions, the agreement/amendment must be signed by the other agency official in duplicate and one original returned to the
Grants Administration Division for Headquarters agreements or to the appropriate EPA Regional IAG administration office within 3 calendar weeks after

receipt or within any extension of time as may be granted by EPA. The agreement/amendment must be forwarded to the address cited in item 29 after
acceptance signature. . . . —_ e .

Reé:eipt of a written refusal or failure to return the properly executed document within the prescribed time may result in the withdrawal of offer by EPA. Any
change to the agreement/amendment by the other agency subsequent to the document being signed by the EPA Action Official, which the Action Official
determines to materialiy alter the agreement/amendment, shall void the agreement/amendment.

2) For Reimbursement actions, the other agency will initiate the action and forward two original agreements/amendments to the appropriate EPA program
office for signature. The agreements/amendments will then be forwarded to the appropriate EPA IAG administration office for acceptance signature on
behaif of the EPA. One original copy will be returned to the other agency after acceptance. '

JEPA IAG Administration Office (for administrative assistance) EPA Program Office (for technical assistance)
29. Organization/Address 30. Organization/Address
US EPA R2

US Environmental Protection Agency
Grants and Contracts Management

Region 2
290 Broadway U.S. Environmental Protection Agency
New York, NY 10007-1866 290 Broadway ’

New York, NY 10007-1866

Certification
All signers certify that the statements made on this form and all attachments thereto are true, accurate, and
complete. Signers acknowledge that any knowingly false or misleading statements may be punishable by
fine or imprisonment or both under applicable law.

Decision Official on Behalf of the Environment Protection Agency Program Office

T}ped Name and Title . Date

JCeorge Paviou, Director Emergency and Remedial Response Division ) Z-27. ot
(Action on Behaif of the Environment Protection Agency :

32 Signature

Typed Name and Title ‘ |Date
Donna J. Vizian, Assistant Regional Administrator for Policy and Management 4/ 06
f £¢—

Authorizing Official on Behalf of the Other Agency

33. Signature Typed Name and Title Date

Stuart Piken, P.E., Deputy District Engineer for Project Management (1 I 23/0 E‘

EPA Form 161071 (Rev. 10-88) Pr lous editionssgre obsolete.



& 3

ATTACHMENT A

Scope of Work for Building Demolition Remedial Action Activities and Permanent
Business Relocation Assistance

Site: Cornell-Dubilier Electronics, South Plainfield, Middlesex County, New Jersey.
Site ID: NJD981557979
PURPOSE

The purpose of this interagency agreement (IAG) is to obtain assistance from the U.S. Army
Corps of Engineers (USACE) for implementation of the remedial action for the building
component of Operable Unit 2 at the Cornell-Dubilier Electronics (CDE) Superfund site. This
IAG will require the USACE to procure the services of a remedial action contractor to perform
the demolition of the buildings located at the former CDE facility. The IAG will require the
USACE to supervise the implementation of the building demolition and off-site disposal of the
building debris. In addition, it will require the USACE to provide planning assistance required
for the permanent relocation of the business tenants located at the industrial park.

BACKGROUND

The Cornell-Dubilier Electronics (CDE) site is located at 333 Hamilton Boulevard, South
Plainfield, Middlesex County, New Jersey. The former CDE facility, now known as the
Hamilton Industrial Park, consists of approximately 26 acres containing 18 buildings that are
currently used by a variety of commercial and industrial tenants.

CDE operated in South Plainfield from 1936 to 1962, manufacturing electronic components
including, in particular, capacitors. Polychlorinated biphenyls (PCBs) and chlorinated organic
solvents were used in the manufacturing process, and the company apparently disposed of PCB-
contaminated materials and other hazardous substances directly on the facility soils. CDE’s
activities evidently led to widespread chemical contamination at the facility, as well as migration
of contaminants to areas adjacent to the facility. PCBs have been detected in the groundwater,
soils and in building interiors at the industrial park, at adjacent residential, commercial, and
municipal properties, and in the surface water and sediments of the Bound Brook. High levels of
volatile organic compounds (VOCs) have been found in the facility soils and in groundwater.

EPA has divided the site into four operable units (OUs). OU1 addresses residential, commercial,\
and municipal properties located in the vicinity of the former CDE facility. OU2 addresses the
contaminated soils and buildings at the former CDE facility. On September 30 2004, EPA
signed a ROD to address OU2. Additional operable units will address the contaminated
groundwater (OU3) and sediments of the Bound Brook (OU4).



REMEDY

The major components of the selected remedy for the building component of the OU2 include:

. demolition of the 18 on-site buildings;
. transportation of the building debris off-site for disposal, with treatment as necessary; and

. relocation of eligible tenants at the former CDE facility buildings pursuant to the Uniform
Relocation Act, as necessary. :

A Superfund State Contract (SSC) was executed on September _/_f/_ , 2006 with the State of New
Jersey. The SSC provides assurances, including cost share for the demolition of the buildings at
the former CDE facility and tenant relocation under Task II, as required by CERCLA Section
104(c).

WORK STATEMENT

The USACE will be responsible for:

1. Procuring the services of a remedial action contractor to perform the demolition of the
buildings at the former CDE facility. This entails the development of the technical statement of
work and awarding the contract to a private firm(s). The selected contractor(s) shall meet the
qualifications and experience requirements for the remedial action activities at the Site.

2. Supervising the contractor’s performance of the demolition activities, the remediation
activities, and off-site disposal of the demolition debris.

3. Managing the contract for the Cornell-Dubilier Electronics Remedial Action (RA)
including any subsequent revisions to the original RA contract award.

4.  Assessing submitted Value Engineering Construction Proposals (VECPs) in accordance
with the Value Engineering clause in the Federal Acquisition Regulation 52.248.1. USACE shall

- consult with EPA on any VECP that may affect the site remedy before making any change.

5. Providing oversight and monitoring of construction in coordination with the EPA Remedial
Project Manager (RPM) to ensure compliance with all contract requirements. In addition, the
USACE will provide weekly updates and meetings on the site to discuss construction progress,
problems, or any other pertinent issues.

6. Providing other support as directed by EPA such as technical assistance to include permit
compliance, community relations, etc.
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7. Prepare a Real Estate Planning Report, or functional equivalent, for the permanent business
relocations to be completed. The report shall delineate all of the tasks which will be undertaken
to ensure effective compliance with the Uniform Relocation Act (URA) and efficient
1mp1ementat10n of the permanent relocations.

8. The USACE will contract for the preparation of appraisals.

9.  Provide relocation services and assistance to the tenants pursuant to the requirements of the
URA. The USACE shall be responsible for processing, assessment, and payment of all
appropriate relocation assistance claims. It is not expected that all tenants will be relocated at the
same time. During the relocation process, the USACE shall provide monthly summary to EPA’s
Remedial Project Manager. The summary should contain at a minimum, the work performed by
USACE during the reporting period, status of contracts administered by USACE, summaries of
all contacts with tenants, representatives of the local or State government, public interest groups,
summaries of all problems encountered, and projected work for the next reporting period.
Projection of work must include the scope and projected costs for the next month. Each report
shall include a brief status of the relocation of each tenant, and a summary of the expenditures to
date. This information may be provided in spreadsheet format.

10. Conducting meetings with all affected tenants to disseminate information and address any
concerns they may have. The EPA RPM shall be notified in advance of any meeting and may, at
its discretion, also participate in these meetings. The EPA RPM must be provided at least 7 days
prior notice of any meeting.

11. Conducting final inspection and certification of the completed remedial action in
coordination with the EPA RPM.

12. Submitting a Remedial Action Closeout Report complete with all backup documentation.

13. Complying with specific responsibilities as detalled in the Superfund Remed1a1 Design and
Remedial Action Guidance.

PROJECT ORGANIZATION

The EPA Remedial Project Manager for this project is:

Peter Mannino

U.S. Environmental Protection Agency Region I

290 Broadway - 19" Floor

New York, NY 10007-1866 ~
(212) 637-4395 -
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ATTACHMENT B

Special Conditions for Remedial Action IAG

The USACE agrees to meet the site-specific financial management and recordkeeping

responsibilities contained in EPA's "Superfund Financial Management and Recordkeeping
Guidance for Federal Agencies" (January 1989).

1. Cost Documentation Requirements

EPA, acting as manager of the Hazardous Substances Superfund, requires current
information on CERCLA response actions and related obligations of CERCLA funds for
these actions. In addition, CERCLA, as amended, authorizes EPA to recover from
responsible parties all government costs incurred during a response action. In order to
help assure oversight and successful recovery of CERCLA funds, both USACE and
EPA have responsibilities under this agreement. The USACE accounting system
reports must be supported by site - and activity-specific cost documentation. The
USACE will organize and retain in a site file documentation of costs by site and activity
(e.g. vouchers, billing statements, evidence of payment, audit reports) as follows:

a. Direct Costs

Payroll - timesheets or timecards to support hours charged to a particular

site, including the signature of the employee and/or the employee's

supervisor.

Travel - travel authorizations (including purpose of trip), local travel
vouchers, traveler's reimbursement vouchers, carrier bills (including

~ airline tickets), government owned vehicle bills, appropriate receipts for

hotel, car rental, etc., proof of payment. Proof of payment is satisfied by

providing a copy of the accomplished SF1166 "Voucher and Schedule of
Payment" or equivalent_.

~ Contractor services - copies of contracts, requests for proposals (RFPs),

detailed evaluations of contractor bids, contractor invoices, USACE
project officer approvals of invoices, proof of payment. Proof of payment
is satisfied by providing a copy of the accomplished SF1166 or equivalent.

Supplies and Equipment - EPA authorizations to purchase non-
expendable property of $1,000 or more, vendor invoices, proof of
payment, and hourly records of equipment use, when applicable.

Any other direct costs not included in the above categories.



Indirect Costs

If indirect costs are not calculated by the USACE accounting system, a
worksheet showing calculations of indirect costs charged to a site will be
retained by the USACE. .

“Under this IAG, the USACE certifies: 1) that any indirect costs included in billings

to EPA represent, in accordance with GAO principles, indirect costs that would
not have been otherwise incurred by the USACE, or 2) that explicit
Congressional authority exists for charging other than incremental costs of
performance. :

2. Reporting Requirements

a.

* The USACE will provide monthly progress reports to the EPA Remedial Project

Manager (RPM) listed on the IAG form containing:

. Site Name and IAG Number.

. Summary of work performed for current period.
. Estimate of the percentage of the project completed.
. Accounting of funds expended during the reporting period and on the

project to date, which includes budget category cost breakdown.

«  Summaries of all change orders and claims made on contracts during the
- reporting period.

. Summaries of all contacts with representatives of the local community,
public interest groups, or State government during the reporting period.

. Summaries of all problems or potential problems encountered during the
reporting period. '

. Projected work for the next reporting period.

. A copy of all certified contractor invoices for contract costs and request for
reimbursement (SF 1080) for all USACE cost submitted to the EPA
Financial Management Center, Cincinnati, for payment during the
reporting month. '

The USACE will follow the procedures contained in EPA's OERR Directive,
Memorandum 9295.2-04 entitied "EPA/U.S. Army Corps of Engineers Payment
Process, Direct Fund Cite/Revised Reimbursement Methods".
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o USACE will provide a final inventory of property, within one month of the end of
the Interagency Agreement performance period, describing the condition of each
item. USACE will-require all contractors to provide a final inventory of property
prior to their final contract payment. If the duration of the project is greater than
one year; USACE will provide an annual inventory of all property acquired by or
furnished to USACE with EPA funds. '

Cost Recovery

In the event of a contemplated cost recovery action, the USACE will provide to EPA or
the Department of Justice (DOJ) a cost documentation package detailing site-specific
costs and’including copies of the back up documentation. In some cases, these
requests from EPA or DOJ may require that this documentation be provided in less than
thirty days. If additional time is required to comply with a request, USACE will negotiate
with EPA or DOJ a schedule for responding. USACE will provide EPA with a contact for
obtaining necessary site-specific accounting information and documentation.

Record Retention Requirements

The USACE will retain the documents described in these "Special Conditions" for a
minimum of ten years after submission of a final SF1080 for a site or sites; after which
USACE must obtain written permission from the authorized EPA official before
disposing of any of the records. USACE will require all contractors entering into cost
reimbursable type contracts to establish and maintain cost documentation as described
above. ‘ '

Audits

a. Superfund cost documentation information must be available for audit or
verification upon request of authorized auditing agencies. :
- b. If an audit determines that any direct or indirect costs charged to EPA are
unallowable, EPA will be notified immediately following the resolution of the
audit. ' ) ' '

Financial Closeout

Within six months after completion of remedial action activities, the USACE will send a
- letter to USEPA Region II Project Officer stating that the project has been completed
and give the total amount of funds utilized and the amount of excess funds to be
revoked, if any, in accordance with USACE Engineering Regulation No. 37-5-3.

Other EPA Involvement

a. Payment to USACE contractors is contingent upon receipt of a USACE certified
payment request. Reimbursement to USACE for in-house costs is contingent
upon receipt of a USACE certified reimbursement request (SF1080). Final
project payments for specific contracts and in-house cost shall be reviewed and
approved by the EPA Regional program office.

b. EPA will hold title to all property acquired with Superfund monies. EPA will
provide the USACE the property disposition instructions upon termination of the

3
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IAG and receiVé fair-market value for any propérty ‘c\ii“sposed of or used for non-
Superfund activities.

Minority Business Utilization

In accordance with Public Law 102-389, EPA’s policy requires, to the fullest extent
possible, that at least 8% of its overall Federal funding for prime and subcontracts
awarded in support of authorized programs be awarded to business concerns or other
organizations owned or controlied by socially and economically disadvantaged
individuals, including historically Black colleges and universities and women.

Consistent with this policy, the USACE agrees, in awarding contracts under this IAG, to
comply with the utilization requirements for Minority Business Enterprises (MBEs)and
Women'’s Business Enterprises (WBEsS) set forth in the Small Business Act, 15 U.S.C.
631 et seq and the annual Small Business goals negotiated with the Small Business
Admiriistration (SBA). .

The USACE agrees to submit a report to EPA showing the total amount of procurement
dollars awarded and the amount and percentage of such funds awarded to MBEs and
WBESs on Forms 6005-3 and 6005-3a by December 15th of the current year. Reports
should be submitted to:

Office of Small and Disadvantaged Business Utilization
U.S. Environmental Protection Agency
633 3rd Street, N.W. (Mail Code: 1230N)
Room 8100
Washington, D.C. 20001



Project Specific Conditions

a. The USACE will invite (with reasonable notice) the EPA RPM
to participate in contractor meetings in which scope of the
project and/or progress is discussed.

b. The USACE will invite the EPA RPM to participate in the
contractor selection process, as appropriate.

c. The USACE will have final authority for RA bids, shop
- drawings and contract modifications (within contingency
fund limitations). :

d. The USACE Project Manager will regularly brief the EPA RPM
on. the current status of the project. Briefings will be
monthly unless a different frequency is mutually agreed
upon by both project managers. Emphasis shall be placed on
project budget, expenditure rates, and schedule.

e.  The USACE personnel and its contractors will have the
appropriate safety training and be involved in a medical
monitoring program as specified in 29 CFR Part 1910; 51 CFR
45663 - 45675; and Section 125(e) of CERCLA, as amended.

f. The USACE will furnish to the EPA RPM for their 1nformat10n
a Quality Assurance Management Plan. , -

g. The USACE will have final authority, with EPA comment, for
approving Quality Assurance Project Plans (QAPPs), Sampling
Analysis Plans (SAPs) which reflect environmental sampling
and laboratory analysis, and Health and Safety Plans
(HASPs) .

h. All project deliverables will be reviewed by appropriate
USACE and EPA personnel within 30 days. Shortened time .
frames may be appropriate in cases of expedited schedules.

i. Upon request, the USACE will, in a timely manner, submit to
the EPA RPM all final negotiated contracts and contract
modifications with' budget information.



